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PART A - DIVISION A1

NOTICE INVITING PROPOSALS

The Intermountain Power Service Corporation (IPSC) invites sealed bids for furnishing
instrumentation, equipment, and labor and performing Turbine Performance Testing in
accordance with Specifications 45563, available in the Purchasing Section, Intermountain
Power Service Corporation, 850 West Brush Wellman Road, Delta, UT 84624-9546.

Proposals shall be submitted on IPSC's bidding forms. All Proposals shall be filed with the
Buyer at the above address on or before Friday, March 15, 2002.

Proposals shall be subject to acceptance within, and irrevocable for, a period of thirty (30)
calendar days after date of bid opening.

The rightis reserved to reject any and all Proposals.
In the performance of any Confract awarded, the bidder shall not discriminate in employment

practices against any employee or applicant for employment because of race, religion, national
origin, ancestry, sex, age, or physical disability.

Dated: March 12, 2002 Leslie B. Lovell
Buyer

A1-4
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DIVISION B1 : INSTRUCTIONS TO BIDDERS

PART B - DIVISION B1

INSTRUCTIONS TO BIDDERS

1. Form, Signature, and Delivery of the Proposals: The bidder's Proposal shall be made
on the yellow copy of the Bidding Documents. The specifications printed on white

paper shall be retained by the bidder.

The bidder's name, address, and the date shall be stated in the Proposal. The
Proposal shall be signed by the person authorized to bind the bidder.

The Proposal shall be enclosed in a sealed envelope, plainly marked in the upper left-
hand corner with the name and address of the bidder. The envelope shall bear the
words "Proposal for," followed by the specifications number, the title of the
specifications, and the date of bid opening.

if the Proposal is mailed, it shall be addressed as follows:

Purchasing Section

Intermountain Power Service Corporation
850 West Brush Wellman Road

Delta, UT 84624-9546

If the Proposal is sent by messenger, it shall be delivered to the Administration
Building, Intermountain Power Service Corporation, 850 West Brush Wellman Road,
Delta, UT.

2. Interpretations and Addenda: Should a bidder find discrepancies or omissions in the
plans, specifications, or other documents, or should there be doubt as to their true
meaning, the bidder shall submit to the Buyer a written request for an interpretation or
clarification thereof. A request for addenda, interpretation, or clarification shall be
delivered to the Buyer marked "Request for Interpretation” and must be received by the
Buyer in time to permit a reasonable response before date of bid opening. Any
interpretation of, or change in the documents will be made only by addendum issued to
each person to whom specifications have been issued and will become a part of any
contract awarded. |IPSC will not be responsible for any other explanations or
interpretations.

3. Correspondence: All inquiries or correspondence to IPSC prior to award of the
Contract shall be addressed to the Buyer.

4. Changes or Altematives: The bidder shall not change any wording in the documents.
Any explanations or alternatives offered shall be submitted in a letter attached to the

B1-5
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10.

DIVISION B1 INSTRUCTIONS TO BIDDERS

front of the Bidding Documents. Alternatives which do not substantially
comply with IPSC's specifications cannot be considered. Language of
negation or limitation of any rights, remedies, or warranties provided
by law will not be considered part of the Proposal. Bids offered subject to conditions or
limitations may be rejected.

Specified Materials or Equivalent: Whenever any particufar material or process is
specified by a patent or proprietary name, by a trade or brand name, or by the name of
a manufacturer, such wording is used for the purpose of describing the material or
process, fixing the standard of quality required, and shall be deemed to be followed by
the words "or equivalent." The bidder may offer any material or process which shall be
the equivalent of that so specified.

Language: Everything submitted by the bidder shall be written in the English language.

Sales or Use Taxes: Prices quoted by the bidder shall not include any applicable sales
or use taxes or Federal Excise Taxes.

Duties: Prices quoted by the bidder shall include all applicable duties.

Award of Contract: Any award of Contract will be made to the lowest and best, regular
responsible bidder. The determination as to which is the lowest and best, regular
responsible bidder may be made on the basis of the lowest ultimate cost of the
materials or equipment in place and use. The right is reserved tfo reject any or all
Proposals.

Comparison of Bids: For the purpose of comparing bids, it will be assumed that
Turbine Performance Testing will be performed on two (2) turbines.

B1-6
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PART B - DIVISION B2

SUPPLEMENTARY INSTRUCTIONS TO BIDDERS

Schedule: Testing for IGS Unit 2 shall be completed by May 31, 2002 (eight weeks after
startup) and for IGS Unit 1 by May 30, 2003. This is an HP Turbine contractual
requirement.

a. Target test setup period is the week immediately following startup of the
unit (startup for Unit 2 is targeted March 31, 2002), but could begin as
soon as the last week of the Outage. Test electrical measurement
equipment must be installed with the unit off-line, therefore must be
shipped in advance and received by March 25, 2002.

b. Schedule Summary: IGS Unit 2

Performance Testing: April 8 - 13, 2002
Test Set-up (during Unit 2 shutdown): April 1 -6, 2002
HP Turbine Enthalpy Drop (30-day follow-up): May 7 - 9, 2002

(HP Turbine contractual requirement, only if station instrumentation
indicates a significant drop in performance.)

Schedule Summary: IGS Unit 1

Performance Testing: Aprit 7 - 12, 2003
Test Set-up (during Unit 2 shutdown): March 31 - April 5, 2003
HP Turbine Enthalpy Drop (30-day follow-up}): May 6 - 8, 2003

(HP Turbine confractual requirement, only if station insfrumentation
indicates a significant drop in performance.)

C. Benchmark Tests: Benchmark enthalpy drop tests shall be taken
periodically with station instrumentation from the time of initial startup of
the turbine and the results recorded for reference purposes.

Drawings: IGS P&IDs shall be provided with test equipment
locations marked and identifying locations of station
instrumentation. IGS System Arrangement and Layout Drawings
are available on request.

B2-7
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PROPOSAL

The undersigned hereby proposes to furnish instrumentation, equipment, and labor and
perform Turbine Performance Testing at the Intermountain Power Service Corporation in
accordance with Specifications 45563.

The undersigned agrees, upon the acceptance of this Proposal by IPSC, to provide materials
and complete testing as detailed in the documents identified in Part D of said Specifications for
furnishing and delivering the items embraced in the accepted Proposal at the prices named in
the accompanying Proposal Schedule.

The undersigned declares under penalty of perjury that such Proposal is genuine, and not
sham or collusive, nor made in the interest or in behalf of any person or entity not herein
named, and that the bidder has not directly or indirectly induced or solicited any other bidder to
put in a sham bid, or any other person, firm, or corporation to refrain from bidding, and that the
bidder has not in any manner sought by collusion to secure for itself an advantage over any
other bidder.

| declare under penalty of perjury under the laws of the state of Utah that the foregoing is true
and correct.

Date: , 20
Bidder:

Address:

Signed By:
(Authorized Signature)

Print Name:

Title:
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PART C - DIVISION €2

BIDDING DOCUMENTS - PROPOSAL SCHEDULE

Proposal is hereby made to fumnish instrumentation, equipment, and labor and perform
Turbine

Performance Testing. F.O.B. IPSC Turbine Deck in accordance with Specifications 45563,
as follows:

1. Unit 2 Firm Price $
2. Unit 1 Firm Price $
3. Additional work to be performed at rates submitted on Attachment I.

Prices: The price or prices shall be firm, and shall include all costs to perform testing,
including, but not limited to, instrumentation, equipment, labor, mobilization, demobilization,
travel, and living expenses.

Cash Terms: A discount for prompt payment is offered of percent for Contract
payments made within calendar days after date of acceptance or delivery and
receipt of invoice.

Taxes: The foregoing quoted prices are exclusive of all applicable sales and use taxes.

Form of Business Organization: The bidder shall state below the form of its business
organization.

Bidder is: (Corporation, Partnership, Limited
Partnership, Individual)

If a partnership, the bidder shall state below the names of the partners. If a corporation, the
bidder shall state below the names of the president and of the secretary.

Person to Contact: Should IPSC desire information concerning this Proposal, please contact:
Name: Telephone No:

Address:

Cc241
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PART C - DIVISION C3

BIDDING DOCUMENTS - ADDITIONAL BID INFORMATION

1. Detailed Information: The bidder shall furnish the following
detailed information for the work to be performed.

References: A list of references shall be provided listing previous test
experience. This reference list is to include a utility contact name,
telephone number, where and when the test was conducted, and test

methods used.

a.

C3-10

IP7017673




PART D - DIVISION D1

CONTRACT DOCUMENTS

The documents listed in the Table of Contents, the reference specifications, any documents
listed below, and the bidding documents as expressly agreed to by IPSC shall constitute the
Contract. Said documents are complementary and require complete and finished work.
Anything shown or required of the Contfractor in any one or more of said documents shall be
as binding as if contained in all of said documents. The Contractor shall not be allowed to take
advantage of any error, discrepancy, omission, or ambiguity in any document, but shall
immediately report to the Chief Operations Officer, in writing, any such matter discovered. The
Chief Operations Officer will then decide or correct the same and the decision will be final.

D1-11
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PART E - DIVISION E1

GENERAL CONDITIONS
1. Definitions: The following words shall have the following meanings:
a. Bidder: The person, firm, or corporation adopting and submitting a Proposal

under these specifications.
b. Buyer: The Purchasing Agent for IPSC.

c.Chief Operations Officer: The President and Chief Operations Officer of IPSC or
designated representatives acting within the limits of their authority.

d. Contract Administrator: The IPSC employee designated by the Chief
Operations Officer with primary responsibility for administration of the Contract
or designated representatives acting within the limits of their authority.

e. Contractor: The person, firm, or corporation to whom the Contract is awarded.

f. Directed, Required, Approved, etc.: The words directed, required, approved,
permitted, ordered, designated, prescribed, instructed, acceptable, accepted,
satisfactory, or similar words shall refer to actions, expressions, and
prerogatives of the Contract Administrator unless otherwise expressly stated.

g. Gallon: Liquid volume of 231 cubic inches at 60 degrees Fahrenheit.

h. IGS: Intermountain Generating Station located at 850 West Brush Wellman
Road, Delta, Ut 84624.

i. IPA: Intermountain Power Agency, the owner of Intermountain Power Project,
and a political subdivision of the state of Utah, organized and existing under the
Interfocal Co-operation Act, Title 11, Chapter 13, Utah Code Annotated 1953, as
amended.

i |PP: Intermountain Power Project, consisting of Intermountain Generating
Station, Intermountain Railcar, Intermountain Converter Station, Adelanto
Converter Station, Intermountain AC Switchyard and associated transmnssnon
lines, microwave stations, and support facilities.

k.IPSC: Intermountain Power Service Corporation, a nonprofit corporation, fumnishing
personnel to support the Operating Agent in the performance of operation and
maintenance.

l Operating Agent: The city of Los Angeles Department of Water and Power
(LADWP) which is responsible for operation and maintenance for IPP.

E1-12
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DIVISION E1 GENERAL CONDITIONS

m. Reference Specifications: Those bulletins, standards, rules, methods of
analysis or tests, codes, and specifications of other agencies, engineering
societies, or industrial associations referred to in these specifications. These
refer to the latest edition, including amendments published and in effect at the
date of the Invitation for Proposal, unless specifically referred to by edition,
volume, or date.

n. Subcontractor: A person, firm, or corporation, other than the Contractor and
employees thereof, who supplies labor or materials on a portion of the work.

0. Ton: The short ton of 2000 pounds.

2. Materials and Work: All materials and work shall comply with these specifications. All
materials and equipment furnished shall be new and unused, but this requirement shall
not preclude the use of recycled materials in the manufacturing processes. All work
shall be done by qualified workers in a thorough and workmanlike manner. Materials or
workmanship not definitely specified, but incidental to and necessary for the work, shall
conform to the best commercial practice for the type of work in question.

3. Nondiscrimination: The applicable provisions of Executive Order No. 11246 of
September 24, 1965, and Bureau of Land Management regulations pertaining to
nondiscrimination in employment in the performance of contracts, are incorporated
herein by reference, and made a part hereof as if they were fully set forth herein.
During the performance of this Contract, the Contractor shall not discriminate in its
employment practices against any employee or applicant for employment because of
the employee's or applicant's race, religion, nationatl origin, ancestry, sex, age, or
physical disability. All subcontracts awarded under any such contract shall contain a
like nondiscrimination provision.

4. Governing Law: This Contract shall be govemned by the substantive laws of the
state of Utah, regardiess of whether rules on the conflict of laws would cause a
court to look to the laws of any other state or laws of any other jurisdiction. Any
action, in law or in equity, concerning any alleged breach of or interpretation of
this Contract, or concerning any tort in relation to this Contract or incidental to
performance under this Contract, shall be filed only in the state or federal courts
located in the state of Utah.

5. Patents and Intellectual Property: The Contractor shall fully indemnify IPSC, IPA, and

the Operating Agent against any and ail liability, whatsoever, by reason of any alleged
infringement of any intellectual property rights (including, but not limited, to patents,

E1-13
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DIVISION E1 GENERAL CONDITIONS

copyrights, trademarks, or trade secrefs)on any article, process, method, or
application used in any designs, plans, or specifications provided under this Agreement
or by reason of use by IPSC of any article or material specified by the Contractor.

Contractor's Address and Legal Service: The address given in the Proposal shall be
considered the legal address of the Contractor and shall be changed only by written
notice to IPSC. The Contractor shall supply an address to which certified mail can be
delivered. The delivery of any communication to the Contractor personally, or to such
address, or the depositing in the United States Mail, registered or certified with postage
prepaid, addressed to the Contractor at such address, shall constitute a legal service
thereof.

Assignment of Contract Prohibited: The Contractor shall not assign or otherwise
attempt to dispose of this Contract, or of any of the monies due or to become due
thereunder, unless authorized by the prior written consent of the Chief Operations
Officer. No right can be asserted against IPSC, IPA, or the Operating Agent, in law or
equity, by reason of any assignment or disposition unless so authorized.

If the Contractor, without such prior written consent, purports to assign or dispose of the
Contract or of any interest therein, IPSC, at its option, may terminate the Contract, and
IPSC, IPA, and the Operating Agent will be relieved and discharged from any and all
liability and obligations to the Contractor, and to any assignee or transferee thereof.

Quality Assurance: The Contract Administrator has the right, but not the obligation, to
subject any or all materials, services, or equipment furnished and delivered under the
Contract to rigorous inspection. Before offering any material or equipment for
inspection or testing, the Contractor shall eliminate all items which are defective or do
not meet the requirements of the specifications. If any items or articles are found not to
meet the requirements of the specifications, the lot, or any faulty portion thereof, may
be rejected.

Materials or equipment purchased under the Contract will be inspected at IPSC's
specified receiving points and there accepted or rejected. Inspection will include all
necessary testing for determining compliance with the specifications. The expense of
the initial acceptance tests will be bome by IPSC. All expense of subsequent tests will
be charged against the Contractor when due to failure of first-offered materials or
equipment to comply with the specifications.

The fact that the materials, services, or equipment have or have not been, inspected,
tested, or accepted by the Contract Administrator, whether voluntarily or required by
any specific provision in this Contract, shall not relieve the Contractor of responsibility in

E1-14
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DIVISION E1 ) GENERAL CONDITIONS

10.

11.

case of later discovery of nonconformity, flaws, or defects, whether patent or latent.

Extra Work or Changes by IPSC: IPSC reserves the right at any time before final
acceptance of the entire work to order the Contractor to perform extra work, furnish
extra material or equipment, or to make changes altering, adding to, or deducting from
the work, without invalidating the Contract. Changes shall not be binding upon either
IPSC or the Contractor unless made in writing in accordance with this Article.

Changes will originate with the Chief Operations Officer who will transmit to the
Contractor a written request for a Proposal covering the requested change, setting forth
the work in detail, and including any required supplemental plans or specifications.
Upon receipt of such request, the Contractor shall promptly submit in writing to the
Chief Operations Officer a Proposal offering to perform such change, a request for any
required extension of time caused by such change, and an itemized statement of the
cost or credit for the proposed change. Failure of the Contractor to include a request
for extension of time in the Proposal shall constitute conclusive evidence that such
extra work or revisions will entail no delay and that no extension of time will be required.

if the Contractor's Proposal is accepted by IPSC, a written change order will be issued
by the Chief Operations Officer stating that the extra work or change is authorized and
granting any required adjustments of Contract price and of time of completion.

The performance of extra work or changes pursuant to the change order shall be in
accordance with the terms and conditions of these Specifications. No extra work shall
be performed or change made unless pursuant to such written change order, and no
claim for an addition to the Contract price shall be valid unless so ordered.

Reductions in the scope of work may be made by IPSC without issuing a request for
proposal and any notice of reduction shall be effective upon issuance. Reductions
ordered by IPSC shall constitute partial terminations and shall reduce the price to be
paid by IPSC.

Changes at Reguest of Contractor: Changes may be made to
facilitate the work of the Contractor. Such changes may

only be made without additional cost to IPSC and without
extension of time. Permission for such changes shall be
requested in writing by the Contractor to the Chief
Operations Officer.

Time is of the Essence and Extensiong of Time: Contractor
shall endeavor to complete delivery within the times and by

E1-15
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DIVISION E1 GENERAL CONDITIONS

the dates specified. Time for delivery shall not be
extended except as provided in this Article.

If the Contractor makes a timely written request in
accordance with this Article, the time for delivery will be
extended by a period of time equivalent to any delay of the
whole work which is: (1) authorized in writing by the Chief
Operations Officer, (2) caused solely by IPSC, or (3) due to
unforeseeable causes (such as war, strikes, or natural
disasters) and which delay is beyond the control and without
the fault or negligence of the Contractor and
subcontractors.

The Contractor shall promptly notify the Chief Operations
Officer in writing at both the beginning and ending of any
delay, of its cause, its effect on the whole work, and the
extension of time claimed. Failure of the Contractor to
provide such written notices and to show such facts shall
constitute conclusive evidence that no excusable delay has
occurred and that no extension of time is required.

The Chief Operations Officer will ascertain the facts and
the extent of the delay and will extend the time for
delivery when the findings of fact justify such an
extension. The Chief Operations Officer's determination
will be final and conclusive.

IPSC will be responsible for extensions of time as herein
provided, but will not otherwise be responsible in any
manner or to any extent for damage directly or indirectly
suffered by the Contractor by any delay.

12. Protests and Claims: If the Contractor considers any demand
of the Chief Operations Officer to be outside of the
requirements of the Contract, or considers any amount of
payment, or any record, ruling, or other act or omission by
the Chief Operations Officer to be unreasonable, the
Contractor shall promptly deliver to the Chief Operations
Officer a written statement of the protest and of the amount
of compensation claimed.

Upon written request by the Chief Operations Officer, the
Contractor shall provide access to all records containing
any evidence relating to the claim or protest.

E1-16
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DIVISION E1 GENERAL CONDITIONS

13.

Upon review of the protest, claim, and evidence, the Chief
Operations Officer will promptly advise the Contractor in
writing of the final decision which will be binding on all
parties.

The requirements of this Article shall be in addition to,
and shall not be construed as waiving, claims provisions of
the Government Code of the state of Utah. The Contractor is
deemed to have waived and does waive all claims for
extensions of time and for compensation in addition to the
Contract price except for protests and claims made and
determined in accordance with this Article.

Limitation of Tiability: It is understood and agreed that
IPA shall be the party solely liable to the Contractor for
payments under this Contract and for any breaches, defaults,
or for any torts in the performance of or in relation to
this Contract by IPA or the Operating Agent or IPSC or any
officers, agents, or employees thereof, and the Contractor
hereby expressly covenants and agrees that no suit shall be
brought by the Contractor against the Operating Agent or
IPSC or their officers, agents, or employees or any of the
purchasers of power from IPA with regard to performance
under this Agreement, but that all rights or remedies that
the Contractor may have or that may arise shall be asserted
by the Contractor solely against IPA.

Contractor's services will consist of reviewing and advising IPA

and IPSC concerning the subject project and/or facilities
for which Contractor has no engineering, design,
construction, operation or maintenance responsibility.
Contractor's review of any information prepared by IPA and
IPSC or others, including, but not 1limited to, design,
schedule, interface, environmental, permitting, performance,
market or economic information, shall in no way serve to
transfer to Contractor responsibility or 1liability for the
accuracy, correctness, or timeliness of such information.
Such information shall be timely submitted to Contractor and
Contractor's advice will be based on and limited by the
accuracy, scope, and timeliness of information furnished to
Contractor. Time and scope limitations inherent in
Contractor's performance preclude definitive verification of
factors, which may later be shown to have been important to
the project. Contractor's review, therefore, may not uncover
all of the significant risks and variables. The parties

E1-17
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DIVISION E1 GENERAL CONDITIONS

acknowledge that the actual project economic viability and
technical performance depend on many factors not within the
control of Contractor, such as proper design, equipment,
construction, operation, maintenance, etc. Therefore,
Contractor specifically does not guarantee, warranty or
otherwise underwrite the project, its economic viability or
its technical performance. Any engineering, design,
construction, operation or maintenance deficiencies shall
remain the complete responsibility of the party or parties
providing the engineering, design, construction, operation
and maintenance services for the project. It is understood
that Contractor shall have no right of authority to stop any
work, nor shall Contractor have any responsibility for the
means, methods, techniques or safety programs of the
engineer, constructor and/or operator. Contractor's services
are provided for IPA and IPSC's sole benefit and not for the
benefit of or use by any other party. No third party shall
be entitled to rely upon Contractor's work product.

Notwithstanding any other provision to the contrary in this
Agreement, Contractor's total aggregate liability to IPA and
IPSC's for direct damages suffered by IPA and/or IPSC,
individually and jointly, under this Agreement shall be
limited to the greater of (i) 100% of the amount of the fees
for services received by Contractor under this Agreement, or
(ii) for Contractor's liability for which there is insurance
coverage explicitly set forth in this Agreement,
Contractor's liability shall be limited to the proceeds paid
up to the specific limits of any applicable insurance
coverage explicitly set forth in this Agreement. In no
event shall Contractor, its parent corporation, or its or
their affiliates, agents, employees, or others providing
materials or performing services in connection with this
Agreement be liable for any indirect, incidental,
consequential or special loss or damage, including, but not
limited to, lost profits, business interruption losses,
customer claims, or replacement losses, whether attributable
to breach of contract, warranty, express or implied, tort,
including negligence, strict liability, or otherwise.

Except as herein provided, IPA and IPSC do_release,
indemnify and hold harmlegs Contractor, its parent
corporation and its and their affiliates, agents, employees,
or others providing materials or performing services in
connection with this Agreement from and against any and all
liability, as well as costs of defense, settlement and
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DIVISION E1 GENERAL CONDITIONS

14.

15.

l6.

reasonable attorney's feeg, irrespective of fault or
negligence, except where such liability arises out of ross
negligence® or willful misconduct on the part of Contractor_
or its assignment personnel or both. ¥Gross negligenceﬁ
means any act that was performed with the wanton and
recklegs indifference and disregard to the harmful
consequences on the safety or property of another person or
entity. This paragraph shall survive expiration or
termination of this Agreement.

Independent Contractor: The Contractor shall perform said
services as an independent contractor in the pursuit of its
independent calling, 1s not an employee, agent, joint
venturer, partner, or other representative of IPA, IPSC or
the Operating Agent and shall be under the control of IPSC
only to provide the services requested and not as to the
means or manner by which the work is to be accomplished.

The Contractor has no authority to act for, bind, or legally
commit IPA, IPSC, or the Operating Agent in any way.

Drug Policy: The Contractor shall submit a current copy of
its drug policy for review. Intermountain Power Project
facilities are a drug free and zero tolerance workplace.
The Contractor and its subcontractors' employees who are to
perform work at the IPP site shall participate in a drug
testing program prior to arrival, and at any additional
time (g) during the Contract as IPSC may request.

Security Compliance: The Contractor and its employees,
agents, representatives, and/or subcontractors, while
performing work or services on IPSC premises, shall fully
comply with all fire prevention, security, and safety rules
in force at IPSC. The Contractor and its employees, agents,
representatives, and/or subcontractors' personnel and
vehicles are subject to a random inspection of their person
and vehicle upon entering, working on, and departing the
plant site.

The Contractor will be directed to specified areas for
parking vehicles and equipment by

the Contract Administrator. Certain areas of the IPSC plant
site are restricted to IPSC vehicles only. Exceptions to
the parking restriction will be made on an as needed basis
through the Contractor's respective Contract Administrator.
The Contractor shall make its employees, agents,

E1-19

IP7017682




ELes Lovell - IPSCContRevACSF31502.doc Page 20 |
ge 2

DIVISION E1 GENERAL CONDITIONS

representatives, and/or subcontractors aware of all areas
that are subject to restricted parking.

17. Nonexclusive: This is a nonexclusive Contract. IPSC
reserves the right to obtain services from other
Contractors.
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DIVISION E2 ADDITIONAL GENERAL CONDITIONS

PART E -~ DIVISION E2
ADDITIONAL GENERAL CONDITIONS

Payment: Payment will be made within thirty (30) calendar
days after completion of each Unit's testing.

Invoiceg: At the expiration of each Unit's testing, the
Contractor shall render an invoice. Invoices shall be
submitted in duplicate to Accounts Payable, Intermountain
Power Service Corporation, 850 West Brush Wellman Road,
Delta, UT 84624-9546.

Each invoice shall show the Contract number. In all cases,
the amount of the applicable sales tax or use tax shall be
separately stated on the invoice.

Requlationg, Permits, Licenses, and Warrants: The
Contractor shall comply with all applicable federal, state,

and local regulations including, but not limited to, Federal
and State OSHA, as said regulations relate to this Contract.
In addition, the Contractor shall ensure that all permits,

licenses, and warrants relating to the Contract be acquired.

Letters to IPSC: All inquiries relating to these
Specifications prior to award of the Contract shall be
addressed to the Buyer.

All letters pertaining to invoices shall be addressed in
accordance with Article 2 of this Division.

After award of Contract, all letters pertaining to

performance of the Contract shall be addressed as follows:

President and Chief Operations Officer
Intermountain Power Service Corporation
850 West Brush Wellman Road

Delta, UT 84624-9546

Attention: Contract Administrator

Regarding Contract No: 02-45563
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DIVISION E2 ADDITIONAL GENERAL CONDITIONS

PART F - DIVISION F1

DETAILED SPECIFICATIONS - SPECIAL CONDITIONS

Printed Documentg: All printed documents including drawings
and instruction books, if applicable, shall be in the
English language. All units of measurement shall be in the
English foot-pound-second system.

Indemnity Clause: The Contractor undertakes and agrees to
indemnify, hold harmless, and at the option of the
Intermountain Power Agency, defend Intermountain Power
Agency, Intermountain Power Service Corporation, Los Angeles
Department of Water and Power, and any and all of their
boards, officers, agents, representatives, employees,
asgigns and successors in interest from and against any and
all suits and causes of action, claims, charges, costs,
damages, demands, expenses (including, but not limited to,
reasonable attorneys' fees and cost of litigation),
judgments, civil fines and penalties, liabilities or losses
of any kind or nature, including, but not limited to,
violations of regulatory law, death, bodily injury or
personal injury to any person, including the Contractor's
employees and agents, or damage or destruction to any
property of either party hereto, or third persons to the
extent arising by reason of or incident to the performance
of this Contract on the part of the Contractor, or the
Contractor's officers, agents, employees, or subcontractors
of any tier, except for the negligence of IPA, IPSC, LADWP,
or their boards, officers, agents, representatives, or
employees.

Insurance Requirements: Prior to the start of work, but not
later than thirty (30) days after date of the award of
Contract, the Contractor shall furnish IPSC evidence of
coverage from insurers acceptable to IPSC and in a form
acceptable to the Insurance Analyst for IPSC. Such
insurance shall be maintained by the Contractor and at the
Contractor's sole cost and expense.

Such insurance shall not limit or qualify the liabilities
and obligations of the Contractor assumed under the
Contract. 1IPA, IPSC, or LADWP will not, by reason of its
inclusion under these policies, incur liability to the
insurance carrier for payment of premium for these policies.
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Any insurance carried by IPA, IPSC, or LADWP which may be
applicable will be deemed to be excess insurance and the
Contractor's insurance is primary for all purposes despite
any conflicting provision in the Contractor's policies to
the contrary.

Should any portion of the required insurance be on a "Claims
Made" policy, the Contractor shall, at the policy expiration
date following completion of the work, provide evidence that
the "Claims Made" policy has been renewed or replaced with
the same limits and terms and conditions of the expiring
policy, or that an extended discovery period has been
purchased on the expiring policy at least for the Contract
under which the work was performed.
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Failure to maintain and provide acceptable evidence of the
required insurance for the required period of coverage shall
constitute a breach of Contract, upon which the Contract may
be terminated or suspended.

Workers' Compensation/Emplover's Liability:

Workers' Compensation Insurance covering all of the
Contractor's employees in accordance with the laws of
any state in which the work is to be performed and
including Employer's Liability Insurance, and as
appropriate, Broad Form All States Endorsement,
Voluntary Compensation, Longshoremen's and Harbor
Workers' Compensation, Jones Act, and Outer-Continental
Shelf coverages. The limit for Employer's Liability
coverage shall be $1 million each accident and shall be
a separate policy if not included with Workers:!
Compensation coverage. Evidence of gsuch insurance
shall be an endorsement to the policy providing for a
thirty (30) day prior written notice of cancellation or
nonrenewal of a continuous policy to IPSC, by receipted
delivery, and a Waiver of Subrogation in favor of IPSC,
IPA, and LADWP, its officers, agents, and employees.
Workers' Compensation/Employer's Liability exposure may
be self-insured provided that IPSC is furnished with a
copy of the certificate issued by the state authorizing
the Contractor to self-insure. The Contractor shall
notify IPSC, by receipted delivery, as soon as possible
of the state withdrawing authority to self-insure.

Commercial General Liability:

Commercial General Liability with Blanket Contractual
Liability, Products and Completed Operations, Broad
Form Property Damage, Premises and Operations,
Independent Contractors, and Personal Injury coverages
included. Such insurance shall provide coverage for
total limits actually arranged by the Contractor, of $1
million Combined Single Limit and be specific for this
Contract. Umbrella or Excegs Liability coverages may be
used to supplement primary coverages to meet the
required limits. Evidence of such coverages shall be
on IPSC's Additional Insured Endorsement Form or on an
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endorsement to the policy acceptable to IPSC and
provide for the following:

(1) To include IPA, IPSC, LADWP, and their officers,
agents, and employees as additional insured with
the Named Insured for the activities and
operations under the Contract to the extent of
Contractor's obligations contained herein.
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(2) That the insurance is primary and not contributing
with any other insurance maintained by IPA, IPSC,
or LADWP.

(4) That the policy shall not be subject to
cancellation, change in coverage, reduction of
limits or nonrenewal of a continuous policy,
except after written notice to IPSC, by receipted
delivery, not less than thirty (30) days prior to
the effective date thereof.

(5) A description of the coverages included under the
policy.

Commercial Automobile Liability:

Commercial Automobile Liability covering the use of
owned, nonowned, hired, and leased wvehicles for total
limits actually arranged by the Contractor, of $1
million Combined Single Limit. Such insurance shall
include Contractual Liability coverage. The method of
providing evidence of insurance and requirements for
additional insureds, primary insurance, notice of
cancellation, shall be the same as required in the
Commercial General Liability Section of these terms and
conditions.

Profegsional Liability:

The Contractor shall provide Profesgssional Liability
Insurance with Contractual Liability coverage included,
covering the Contractor's liability arising from errors
and omissions made directly or indirectly during the
execution of this Agreement and shall provide coverage
of $1 million, Combined Single Limit. Evidence of such
insurance shall be in the form of a special endorsement
of insgurance and shall include a Waiver of Subrogation
against IPA, IPSC, and LADWP, their officers, agents,
and employees.

Other Conditiong:
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(1) Failure to maintain and provide acceptable
evidence of the required insurance for the
required period of coverage shall constitute a
major breach of Contract, upon which IPSC may
immediately terminate or suspend the Agreement, or
at its option, procure such insurance and deduct
the cost thereof, including an administrative
charge of two (2) percent, from any monies due the
Contractor, or shall be immediately reimbursed by
the Contractor for such costs upon demand.

(2) The Contractor shall be responsible for all
subcontractors compliance with these insurance

requirements.
Transportation: All shipments of hazardous materials under

this Contract shall be handled in accordance with current
U.S. Department of Transportation regulations and other
applicable federal, state, and local laws and regulations.

Safety: The Contractor agrees it is familiar with the risks
of injury associated with the work, has reviewed the work to
be performed, inspected the job site with an IPSC
representative, and has determined that no unusual or
peculiar risk of harm exists with regard to the work to be
performed at the job site.

The Contractor further agrees it shall, at all times,
provide at the job site a competent supervisor(sg) familiar
with IPSC's and the industry's safety standards to ensure
compliance with all federal, state, and local regulations
pertaining to safety, including, but not limited to, Federal
and State OSHA, as said regulations relate to the work to be
performed under the Contract. Although IPSC assumes no
responsibility to oversee or supervise the work, IPSC
reserves the right to review safety programs and practices
and make recommendations to the Contractor. Any such review
or recommendation by IPSC will not increase IPSC's liability
or responsgibility and shall not relieve the Contractor from
providing a safe work environment and complying with legal
requirements.

The Contractor shall comply with IPSC's safety and equipment

requirements prior to starting work. Worker protective
clothing, which includes, but is not limited to, hardhats,
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safety glasses, safety shoes, gloves, respirators, earplugs,
safety harnesses, and face shields shall be provided by the
Contractor.

Prior to starting work, all of the Contractor's personnel
shall attend a safety orientation taught by a representative
of IPSC. At the Contractor's option, a supervisor may
attend the orientation taught by IPSC, then present the
orientation to the remainder of the Contractor's personnel.
In this case, a roll shall be given to IPSC which lists each
person who received the orientation and the date it was
received.

6. Material Safety Data Sheets: The Contractor shall furnish a
Material Safety Data Sheet (MSDS) for all hazardous
materials furnished under this Contract. The MSDS shall be
furnished to IPSC on, or prior to, the date of the first
delivery of the materials or egquipment.

If the specifications require that the Contractor furnish
instruction books, the Material Safety Data Sheets shall
also be included in such books.

7. Contract Termination: IPSC reserves the right, by giving twenty (20) days prior written
notice to the Contractor, to terminate the whole or any part of this Contract at IPSC's
convenience, whether or not the Contractor is in default. In the event of termination,
IPA will pay the Contractor reasonable and proper termination costs; however, if the
Contractor's Proposal includes cancellation charges, payment for termination costs
shall not exceed the cancellation charges set forth therein.

Termination of the work shall not constitute the basis for a claim for damages or loss of
anticipated profits and the Contractor hereby releases IPA, IPSC, and LADWP from
any such claim.

The Contractor shall, after consultation with IPSC, take ali reasonable steps to minimize
the costs related to termination.

The Contractor shall provide IPSC with an accounting of costs claimed, including
adequate supporting information and documentation and IPSC may, at its expense,
audit the claimed costs and supporting information and documentation.

8. Work Product - Any report or other document prepared
pursuant to this Agreement shall be for IPSC and IPA's use
only. Contractor's prior written consent is required for
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the use of (or reference to) its report or any other
document or information prepared pursuant to this Agreement,
including use in connection with a public offering of
securities or in connection with any other financing, which
shall be distributed outside of IPSC and IPA's organization.
It is understood and agreed that Contractor's use of its
proprietary computer software, methodology, procedures or
other proprietary information in connection with an
assignment shall not give IPSC and IPA or anyone else any
rights with respect to such proprietary computer software,
methodology, procedures or other proprietary information,
and IPSC and IPA agrees to keep confidential and not
disclose such proprietary information to any third parties.
Subject to the confidentiality obligations hereunder,
Contractor may retain and further use the technical content
of its work hereunder. This paragraph shall survive
termination or expiration of this Agreement.

The following legal notice shall be affixed to any report or
other document furnished by Contractor hereunder and to any

report or other document resulting from this Agreement which
may be distributed outside IPSC and IPA's organization.

$LEGAL NOTICEH

This document was prepared by Stone & Webster Consultants,
Inc. (Stone & Webster Consultants) solely for the benefit of
Neither Stone & Webster Consultants, nor
parent corporation or its or their affiliates, nor
, nor any person acting in their behalf (a)
makes any warranty, expressed or implied, with respect to
the use of any information or methods disclosed in this
document; or (b) assumes any liability with respect to the
use of any information or methods disclosed in this
document.

Any recipient of this document, by their acceptance or use
of this document, releases Stone & Webster Consultants, its
parent corporation and its and their affiliates, and

from any liability for direct, indirect,
consequential or special loss or damage whether arising in
contract, warranty, express or implied, tort or otherwise,
and irrespective of fault, negligence, and strict
liability.$
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PART F - DIVISION F2

DETAILED SPECIFICATIONS - DETAILED REQUIREMENTS

3. General: This Division contains the detailed requirements for the Turbine Cycle
Performance Testing as required by IPSC for the Intermountain Generating
Station Units 1 and 2.

Plant Description: INTERMOUNTAIN GENERATING STATION
Two (2) sister 875 MW gross units

IGS Unit 1 commercial 6/86

IGS Unit 2 commercial 5/87

Turbine Design Information: General Electric $-2, tandem-compound,
single reheat with six-flow low-pressure stages. The turbine consists of:

HP Turbine: Newly replaced (U2 - 03/2002, U1 - 03/2003) Alstom single
flow, with full arc admission

IP Turbine:  Double flow reheat

LP Turbines: Three (3) double flow low-pressure sections with 30-inch last
stage buckets

Rated Operating Conditions:
VWO/2400psig/ 1000F/1000F/6,900 kpph/977 MW gross
Variable back pressure of 1.66" Hga/2.24" Hga/2.99" Hga
Stop Valves (4)
Control Valves (4) full arc admission control
Combine reheat stop and intercept valves (2)
Each SV and RSIV have associated steam strainers
Condensers: Three (3) variable pressure condenser hoods
Feedwater Heaters:
Dual String of Three (3) High-Pressure FW Heaters (8A/8B,
7A/7B, & 6A/6B)
LP FW Heater String (deaerator, 4, 3, 2, 1A/1B/1C, DC)
Pumps/BFPT: Two (2) Boiler Feed Pumps, Two (2) Boiler Feed
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PumpTurbines,
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Three (3) Booster Boiler Feed Pumps, Three (3) Condensate
Pumps

Standards and Codes: Performance testing shall be done in accordance with
the following American Society of Mechanical Engineers (ASME) Performance
Test Code (PTC), unless where otherwise stated in these Specifications, as stated
in the Test Procedure or as mutually agreed upon.

ASME PTC 6 - 1996 Steam Turbines, alternative test method utilizing the high-
pressure primary feedwater flow element.

Scope of Work: The Intermountain Power Service Corporation (IPSC} is
upgrading plant performance and capacity by replacing the high-pressure (HP)
turbine section. Performance testing shall be conducted on the HP Turbine and
turbine cycle following the Intermountain Generating Station (IGS) Unit 1 and 2
Major Outages.

a. The objective of the HP turbine acceptance testing is to determine the HP
turbine efficiency (enthalpy drop test) and HP Wheel Power (electrical
load equivalent produced by the HP turbine). This information is required
to determine HP Turbine Contract penalties and incentives.

b. In addition to testing the HP turbine for acceptance, the performance
tests shall be used for benchmarking the performance of other key
turbine cycle components. These key components include: the IP
turbine (following its outage overhaul), retractable steam packing on HP
& IP turbine, boiler feedpump volute acceptance {following outage
changeout), and boiler feedpump turbines (detailed performance
evaluation).

c.All station instrumentation points shall be cross checked and reconciled with
third-party instrumentation. High-accuracy instrumentation is critical to
establish several key relationships:

1) HP Turbine Bowl Pressure (1st stage pressure tap replacement) to
throttle steam flow for turbine controls setup.

2) Final féedwc’rer flow to throtile flow relationship (for controls as well
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as monitoring steam flow for safety valve limitations).
3) Generator electrical output.
4, Contractor/IPSC Liaison: The Contact between the Contractor and IPSC for

coordination, assighment of tasks, exchange of technical information, and interface
shall be maintained through the IPSC Contract Administrator.
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The IPSC Contract Administrator for this Contract will also be the "Test
Coordinator" and will coordinate testing with IPSC Operations Department
and will act as interface with Alstom, the HP turbine supplier.

5. Testing Requirements:

a.

Plant Operation: The IPSC Test Coordinator will coordinate testing with
IPSC Operations Department.

The Operations Department will take any action needed to maintain
safety and reliability, during the course of a test. The Test Coordinator will
immediately advise test personnel of any changes to the operating
conditions or plant isolation.

Number and Duration of Tests: The total number of tests in the series is six
(6). Each test is fo last a minimum of two {2) hours. Stable test conditions
must exist for a minimum of one (1) hour prior to the test.

For the HP Turbine testing, two {2) VWO (valves wide-open) performance
tests shall be carried out. The tests shall be compared for repeatability.
Repeat tests shall be conducted if the results are inconsistent.

TEST SERIES (8):

Full Load Tests (2) @ VYWO/2400 psig/Load 975 MWg
96% Load Tests () @YVYWO/2300 psig/Load 930 MWg
92% Load Tests (1) @ VYWO/2200 psig/Load 890 MWg
87% Load Tests (1) @ VWO/2100 psig/Load 850 MWg
95% Load Test (1)  throtled/~2300 psig/Load 925 MWg

c.Frequency of Readings: Pressure and temperature readings shall be automatically

logged at intervals no greater than one (1) minute.

Valve Isolation List: IPSC shall produce a Valve Isolation List fo identify the
valves requiring closure for the turbine test. These identified valves, shall
then be closed or checked by IPSC Operations personnel prior to the test.

To reduce or eliminate unmeasurable leakage rates, drum blowdown,
auxiliary steam supply, and sootblowing steam supply shall be isolated for
the two (2) hour test period.
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To quantify leakage rates from unknown sources (such as leaking
drains and isolation valves), condenser makeup to the hotwell
shall be isolated during the test and drop in hotwell monitored
and measured to calculate losses. The major leakage sources shall try to
be identified with walkdowns measuring downstream temperatures of
isolation and drain valves.

Depending upon the magnitude of the cycle leakage (target is less than
0.25 percent) and whether a leakage source can be identified, a test
may be rerun with additional valve isolation to determine the impact the
leakage has on turbine output and cycie heat rate.

e. Data Reduction: Test data shall be averaged and corrected for
instrumentation calibrations, water legs, zero readings, barometric
pressure, and ambient temperature. Steam and water enthalpies shall
also be determined and flow rates calculated.

Flow rate is proportional to the square root of the pressure differential
across a measuring device. The reduction of differential pressure data
should therefore be based on the average of the square root of the
readings.

f. Posting Diagram: Pertinent data from the station computer relevant to the
turbine cycle shall be downloaded by IPSC from the Plant Data
Acquisition System to an MS Excel spreadsheet. These values shall be
averaged for the testing period. Measured values and the station data
shall then be posted on a turbine cycle diagram.

g. Steam Tables: The 1997 ASME steam tables shall be used in the
calculation of the test results.

h. Calculation of Results: Test data shall be evaluated as quickly as possible
to determine validity of the test results. This evaluation shall help
determine the cause of any problem such as inaccurate or inadequate
instrumentation or possibly a test set-up issue.

The performance of the turbine test cycle shall be calculated from the
measurement points provided to the turbine cycle test posting diagram.

Performance calculations shall include but not be limited to the
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following:

Turbine Cycle Heat Rate

HP Turbine Efficiency (enthalpy drop test)

HP Wheel Power {electrical load equivalent)

IP Turbine Efficiency (enthalpy drop test)

Retractable Steam Packing on HP & IP Turbine

Boiler Feedpump Performance
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Boiler Feedpump Turbines Performance

IPSC has developed and will be using a computerized heat balance
diagram modeled for the turbine cycle using ScienTech's PEPSE software
to check all calculations.

Corrections of Test Results for Load and Heat Rate to Specified Conditions:
Since operating conditions cannot be maintained at target values, it is
necessary to correct test performance for these deviations using the
methods outlined in the ASME PTC 6 Steam Turbine, utilizing the
alternative method. This shall ensure comparison of the resulis of the test
on the turbine with the specified performance on the basis of an
equivalent cycle.

Group 1 Corrections (for load and heat rate): Final feedwater
temperature correction (due to top heater TTD or extraction pipe pressure
drop different from specified heat balance]).

Extraction Steam to BFPT

Main Steam Desuperheating Spray

Reheat Steam Desuperheating Spray
Condenser - Condensate Subcooling
Condenser Makeup

Water Storage Changes {hotwell, DA, drum, etc.)
Power Factor

Generator Hydrogen Pressure

Generator Voltage

Group 2 Corrections (for load and heat rate):
Throttle Pressure

Throttle Temperature

Hot Reheat Temperature

Reheat Pressure Drop

Turbine Back Pressure

The detailed calculation methods for the various tests are referenced on
the calculation sheets in Appendix Il of this procedure.

Measurement Uncertainty: Post-test measurement uncertainty analysis shall be
calculated utilizing the high-accuracy instrumentation and the station
instrumentation available.
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6. Services Provided by IPSC: IPSC will provide test coordination and technical
direction.
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Instrumentation Support: IPSC will provide Instrumentation and Control
(1&C) Technician support to connect pressure instrumentation to the test
point root valves.

IPSC will be responsible for opening the isolation valves going fo the test
point root valves. IPSC will blow down instrumentation lines prior to the
test to verify they are free of obstructions.

IPSC will inspect (and repair if necessary) the installed turbine exhaust
basket tips.

IPSC will provide stainless tubing and Swagelock fittings to plumb pressure
and differential pressure instrumentation.

Water leg correction heights shall be provided for the pressure test points.
Atmospheric pressure shall be measured using a precision barometer.

IPSC will inspect and clean temperature thermowells with a stainless steel
brush to remove rust and any debris.

Madainfenance Support: IPSC will inspect and clean the HP feedwater flow
nozzle and the main steam desuperheating spray nozzle during the
outage.

IPSC will also inspect, clean, and install the BFPT extraction steam flow
nozzle spool piece and flow straightener during the outage.

Calibration test reports for the primary feedwater flow nozzle, main steam
desuperheating spray nozzle, and the BFPT extraction steam flow nozzle
shall be provided.

c.Electrical Support: IPSC shall provide Electrician support to hook up the

d.

electrical power output measurement.

IPSC shall also provide the following:
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1) Access to the test areas, which includes scaffolding, moveable
platforms, or ladders.
2 Insulation removal and replacement.
F2-6

IP7017705




Page 43 |

DIVISION F2 DETAILED REQUIREMENTS

3) 110 volt AC power.

4) General lighting for the test areas.
5) Office space.

(6) Vehicle parking in designated areas.

Services and Equipment Provided by the Contractor: The Contractor shall furnish
precision instrumentation, precision test equipment, data acquisition system
(DAS), DAS wiring and power cords, materials, instrument calibrations, test
equipment calibrations, setup services, data collection and reduction,
performance calculations, and all other requirements to perform the Contract in
accordance with these Specifications.

a. The Contractor shall provide personnel specifically trained and
experienced in performance testing of steam turbines, for handling and
setting up high-precision instrumentation, and for interfacing the
instrumentation with a data acquisition system for automated collection.

b. The Contractor shall provide calibrated precision instrumentation and test
equipment as requested in Attachment II.

c.All instrumentation and test equipment shall be hooked into a DAS providing
all interface wiring and power cables to allow automated collection of
data.

d. The Conftractor shall provide computerized data reduction and analysis
of the test results. The Contractor shall provide the Calculation of Results
as outlined in Article 5, paragraph h of this Division, applying correction of
the test results fo specified conditions.

e. The Contractor is encouraged to offer suggestions for improvements in
scope of work and test methods that may yield better results.

f. Interface: An entrance meeting is required before the start of work to review

the scope and test procedures. An IPSC 2-hour Safety Orientation class is
required for all Contractor employees to review IPSC Safety Procedures.
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Status meetings on work progress and results shall be held with
the Test Coordinator at the beginning of each day and as necessary
throughout the test period. Routine interface with the Test Coordinator is
crucial. Dialog should include instfrumentation and Data Acquisition
System status, plus highlighting testing concerns or issues.

An exit meeting and preliminary report shall be given to the Test
Coordinator prior to the Contractor leaving the site.

All work shall be performed fo the satisfaction of the IPSC Contract
Administrator.

8. Test Instrumentation and Equipment Requirements: A Test Instrumentation and
Equipment List of the Contractor provided equipment is attached in Attachment Il. The

Contractor shall also provide adequate spares of test instrumentation, test equipment,
and parts in the event of poor agreement of redundant points, questionable data, or
instrument failure.

Pressure Measurement: High-precision pressure transducers are to be
cdlibrated to within 0.1 percent accuracy. They may measure either
gauge or atmospheric pressure. All measured pressures shall be
corrected for static water legs, atmospheric pressure, and instrumentation
calibrations.

Several pressure test points may be multiplexed to one precision
fransducer through the use of a scanning valve, as long as measurements
are taken and recorded every minute.

Most high-pressure test measurement points shall be plumbed together to
a common test cabinet grouped by physical location.

Multiple pressures measured at different locations, but representing the
same condition, shall be averaged together.

Temperature Measurements: All temperatures shall be measured using
cdlibrated continuous lead, Type E (chromel constantan) thermocouples
(T/Cs), or platinum resistance thermometers (RTDs) located in
thermowells. T/Cs or RTDs are o use a cold junction electronic or real ice
bath reference.
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High-precision temperature measurements are to be calibrated to within
0.5° F accuracy. Data collection intervals shall be one minute. All
measured temperatures shall be corrected for instrumentation
calibrations.
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Thermowells are to be brushed out to ensure no rust or residue exists.
T/Cs or RTDs shall be spring loaded in the thermowell to ensure they are
bottomed out. T/Cs or RTDs shall be packed with insulating sealer, not
touching any metal lagging, and immersion depth recorded.

Multiple temperatures measured at different locations, but representing
the same condition, shall be averaged together.

c.Flow Measurements: The differential pressure across the feed water flow nozzles

shall be measured by duplicate 0.05 percent calibrated differential
pressure transducers. All other subsidiary flowmeters shall be measured
by single 0.1 percent calibrated differential pressure transducers.

Data collection intervals for the primary flow measurement shall be one-half
minute. Data collection intervals for all other flow measurement shall be one
minute. All measured differential pressures shall be corrected for static water
legs, atmospheric pressure, and instrumentation calibrations. Multiple flows
measured at different locations, but representing the same condition, shall be
averaged together.

Electrical Load Measurement: The generator electrical ioad
measurement shall be obtained using three (3} precision watthour meters
and three calibrated (3) test potential fransformers (having an accuracy
of 0.25 percent), plus associated readout equipment. Indicating
ammeters and voltmeters shall also be provided and connected to the
secondary circuits for measurement. As an alternative, a modern, high-
precision, digital, three-phase power meter may be used. The station's
current transformers shall be used.

Data collection intervals for the electrical load measurement shall be
every five minutes. Measurements shall be corrected for test equipment
calibrations.

Test electrical measurement equipment shall be installed with the Unit off-
line, therefore shall be shipped (in advance) and received the week prior
to Unit startup.

Data Acquisition System: All output signals from pressure, temperature,
and flow measurements shall be recorded automatically using a
computer controlled data acquisition system.
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Measurements shall be taken at the minimum requested time
frequencies which are generally once per minute.

there is no precision test instrumentation or test equipment.
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IGS station instrumentation shall be cross referenced and
reconciled with the precision instrumentation points.

9. Cdlibration of Test Instrumentation:

a. Third-party Instrumentation Calibrations: High-accuracy pressure and
differential pressure instrumentation shall be calibrated, before the tests
using standards traceable to National Standards. Recalibration following
the test, shall take place if there is questionable data (due to
discrepancies between station instrumentation or data that is out of line).

b. Temperature measurements shall be calibrated before the test and
recalibrated after the test to ensure accuracy. Pretest calibration reports
shall be submitted on test set-up. Post-test calibration reports shall be
submitted within three (3) weeks after the test. Temperature calibrations
shall be fo a traceable National Bureau standard and include a minimum
of five (5) test points at a minimum of two (2) immersion depths.

c. Electrical test instruments shall be calibrated before and immediately
after the turbine test series, against secondary standards traceable to a
recognized National Standards Laboratory under laboratory conditions
that approximate the expected test site conditions.

10. Reports:

a. Report Information: The turbine generator test report shall include all
relevant items as discussed in this Contract including test results and
conclusions, plus information as outlined in the ASME PTC 6, Section 6 -
Report of Tests.

b. Rough Draft: A rough draft test report is due at the time of departure. This
is to ensure all tests have good valid measurement points and results.
Questionable or invalid data may justify rerunning a test. A preliminary
test report is due within two (2) weeks after departure from the job site.

Copies of all pertinent test data, calibrations, and preliminary calculations
shall be left at the job site with the Confract Administrator before
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DIVISION F2 DETAILED REQUIREMENTS

departure from the job site. All testing data shall be supplied
in an Excel compatible file format.

c.Final Report; Three (3) copies of the final report shall be provided to IPSC within four
(4) weeks following the tests.

Contractor's Property: The Contractor shall provide IPSC a 1list
of instrumentation, tools, and materials brought onto the

job site. A Property Removal Permit shall be required by

IPSC whenever Contractor equipment is removed from the job

site.
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ATTACHMENT |
Labor Rate and Expense Sheet

The bidder shall complete this Labor Rate Sheet listing each category and level of
labor likely to be utilized within this Contract. Hourly Rates shall be provided for straight
time, overtime, weekends, and holidays for each category of manpower.

Labor Category Straight Time Rate Overtime/Weekend Rate
Living Expenses: All costs of residing near the power plant and transportation to and
from the plant for purposes of work execution during scheduled
work days shall be billed at the rate of $ /day. This daily

rate shall include, but not be limited to, room, board, phone,
ground tfransportation, laundry, and miscellaneous living expenses.
Entertainment expenses shall not be included for reimbursement
with living expense receipts.
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ATTACHMENT I
Test Instrumentdation and Equipment List

Differential Pressure (Flow)

2 Final Feedwater (in-line flow nozzle)
2 BFPT Extraction Steam Flow {2) (in-line
flow nozzles)

1 Main Steam Desuperheating Spray Flow

{flow nozzle)

Pressure

5Total Differential Pressure Transducers

4 Main Steam/Throttle

1 Steam Chest Press

1 Throttle {downstream CV)

2 Cold Reheat

2Hot Reheat

3LP Bowl {crossover)

2Top FW Heater - Extr Inlet (Hir 8A/8B -
dual string)

2Top FW Heater - Exir Inlet {Htr 7A/7B -
dual string)

2 BFPT Steam Inlet

2 BFPT Exhaust

2 LP Turb Exhaust 1A (basket tips)

2 LP Turb Exhaust 1B (basket fips)

2LP Turb Exhaust 1C (basket tips)

1 Final Feedwater

2BFP Inlet

2 BFP Discharge

32Total Pressure Transducers

Temperature

4 Main Steam/Throttle

4 Cold Reheat

4 Hot Reheat

3LP Bowl - Crossover/DA Exir

2 BFPTs Stm Inlet

2Top FW Heater - Extr Inlet (Hir 8A/8B -
dual string)

2Top FW Heater - Exir Inlet (Hir 7A/7B -
dual string)

2Top FW Heater - Drain Oullet (Hir 8A/8B)

2Top FW Heater - Drain Outlet (Hir 7A/7B)

Instrumentation Range
100
10

10

Instrumentation Range
psig or psia

3000
3000
3000
1000
1000

500
3000

1000

500
5.0"Hga
5.0"Hga
5.0"Hga
5.0"Hga

3000

500

3000

Instrumentation Range

OF

1050

750

1050

750

750

1050

1050

750
750

F2-12

Expected
53
7.5

0.5

Expected
psig or psia

2420

2390

2340

630

585

140

1085

615

140

3.7' Hga
3.0" Hga
2.3"Hga
1.7" Hga
2690

315
2990

Expected

OF

1005

660

1005

300

300

810

800

430
410

Accuracy (%)
0.05
0.1

0.1

Accuracy (%)
Accuracy (%)
0.1
0.1
0.1
0.1
0.1
0.1
0.1

0.1

0.1
0.1
0.1
0.1
0.1
0.1
0.1
0.1

Accuracy (%)

OF
O5F
05F
05F
0.5F
O5F
O5F

05F

05F
0.5 H
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2Top FW Heater - Feedwater Inlet (Hfr 750 480 05F
8A/8B)
2Top FW Heater - Feedwater Inlet (Htr 750 400 O.5F
7A/78)
2Top FW Heater - Feedwater Outlet (Hir 750 560 O5F
8A/8B)
2Top FW Heater - Feedwater Outlet (Htir 750 480 0.5F
7A/78)
1 Condensate Leaving Condenser 750 120 0.5F
2 Final Feedwater 750 550 05F
36 Total Temperature Instruments
Instrumentation Range Expected Accuracy (%)

OR

Electrical Power Measurement

3 Potential Transducers

3 Precision Watthour Meters

1 Indicating Ammeters

1 Indicating Voltmeters

8Total Electrical Instruments
Digital 3-Phase Power Meter

Rating
13800/120, 3000 VA, 60 Hz

2.5 amp, 120 volt, 60 Hz

Spares: The Contractor shall provide adequate spares of test instrumentation, test equipment, and parts in
the event of poor agreement of redundant points, questionable data, or instrument failure.

0.25
0.25

0.25
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